

**NOTICE OF AWARD**

**FRAZIER W. IBBA**  
Sole Proprietor  
FJ Construction & Enterprises  
982 Navarro Court Ext.,  
Sta. Maria, Zamboanga City

Dear Mr. Ibba,

The National Museum of the Philippines is pleased to inform you that the project "Repair and Upgrading of the Elizabeth Y. Gokongwei Ethnographic Stoneware Resource Center and Visible Storage of the 5F of National Museum of Anthropology" is awarded to FJ Construction & Enterprises, with a contract amount of One Million Five Hundred Thirty-Three Thousand Seven Hundred Twenty-Four Pesos and Fifty Centavos (Php 1,533,724.50).

Please submit this advise with your confirmation of acceptance and to submit within ten (10) calendar days the following documents listed below:


- a. Performance Security in accordance with the form and amount in the Instruction to Bidders;
- b. Construction schedule and S-curve;
- c. Manpower schedule;
- d. Construction methods;
- e. Equipment utilization schedule;
- f. Construction safety and health program approved by the Department of Labor and Employment; and
- g. PERT/CPM;

Failure to enter into a Contract or to provide the documents within the above mentioned timeframe shall constitute a sufficient ground for cancellation of this Award and forfeiture of your Bid Security.

Done this 30 day Sept, 2021

Thank you.

Conforme:

  
**FRAZIER W. IBBA**  
Sole Proprietor  
FJ Construction & Enterprises

Date: Sept 30, 2021

  
**JEREMY BARNES, CESO III**  
Director-General



**PAMBANSANG MUSEO NG PILIPINAS**  
**NATIONAL MUSEUM OF THE PHILIPPINES**  
**BIDS AND AWARDS COMMITTEE**

**RESOLUTION No. 2021 - 52**

**Repair and Upgrading of the Elizabeth Y. Gokongwei Ethnographic Stoneware  
Resource Center and Visible Storage at the 5F of National Museum of  
Anthropology**

**WHEREAS**, the National Museum of the Philippines, through the Bids and Awards Committee (BAC), intends to acquire, by means of Public Bidding, a bonafide contractor for the project mentioned above;

**WHEREAS**, the Approved Budget for the Contract (ABC) is **One Million Five Hundred Eighty Thousand Nine Hundred Sixty-Eight Pesos and Eighty-Two Centavos (Php 1,580,968.82)** chargeable against Gokongwei Brothers Foundation, Inc. (GBFI) Donated Fund FY 2021;

**WHEREAS**, an Invitation to Bid was posted and published in the Philippine Government Electronic Procurement System (PhilGEPS) and in the BAC Bulletin Board on 26 August 2021, pursuant to Sec. 21 of the 2016 Revised IRR of R.A. 9184;

**WHEREAS**, eight (8) observers from various government offices and private organizations were invited to witness the bidding process, viz: (1) Commission on Audit (COA), (2) National Historical Commission of the Philippines (NHCP), (3) Philippine Institute of Civil Engineers (PICE), (4) United Architects of the Philippines (UAP), Institute, (5) Institute of Politics & Governance, Inc., (6) Philippine Constructors Association Inc., (7) Philippine Chamber of Commerce and Industry and (8) Museum Employees Organization (MUSEO);

**WHEREAS**, a Pre-Bidding Conference was held on 3 September 2021 at the Old Civil Service Building, Padre Burgos Street, Manila to discuss all matters pertaining to the aforementioned project, i.e. Terms of Reference, Scope of Work, Bidding Documents and others;

**WHEREAS**, the Committee conducted the Submission and Opening of Bids on 17 September 2021, at the Old Civil Service Building, Padre Burgos Street, Manila, attended and participated by a lone bidder, namely FJ Construction and Enterprises (FJ, for brevity);

**WHEREAS**, FJ passed the eligibility, technical, and financial check performed by the Committee using the pass or fail non-discretionary criteria for evaluation;

**WHEREAS**, pursuant to Section 34, Rule X of the 2016 Revised IRR of R.A. 9184, the Technical Working Group (TWG) subjected FJ to Post Qualification Evaluation, being the single calculated bid after the bid evaluation conducted by the Committee;

**WHEREAS**, the TWG, after thorough and proper evaluation, confirmed and declared FJ as post qualified and responsive to the requirement set for the aforementioned project;

**WHEREAS**, after the deliberation of the result of the Post Qualification Evaluation, the Chairperson, with the concurrence of the Committee members, issued a Notice of Post – Qualification to FJ;

**NOW, THEREFORE**, the members of the Bids and Awards Committee hereby recommend as we hereby recommend that the project, **Repair and Upgrading of the Elizabeth Y. Gokongwei Ethnographic Stoneware Resource Center and Visible Storage at the 5F of National Museum of Anthropology**, be awarded to FJ **Construction and Enterprises**, with a contract amount of **One Million Five Hundred Thirty-Three Thousand Seven Hundred Twenty-Four Pesos and Fifty Centavos (Php 1,533,724.50).**

Done this day 27 of September 2021 at the City of Manila, Philippines.

**National Museum of the Philippines Bids and Awards Committee**

  
**ATTY. MA. ROSENNE M. FLORES-AVILA**  
Chairperson


  
**ATTY. EDWARD L. CONSOLACION**  
Vice-Chairperson

  
**LAURO B. INOVERO**  
Member

  
**MARIANATHE KAY F. MISA**  
Member

  
**JESSICA T. MARQUINEZ**  
Provisional Member  
Project-in-charge

Approved:

  
**JEREMY BARNS, CESO III**  
Director-General  
National Museum of the Philippines