



**PAMBANSANG MUSEO NG PILIPINAS**  
**NATIONAL MUSEUM OF THE PHILIPPINES**

**Resolution No. 2025-049**

**Supply, Delivery and Installation of Additional Field Devices for Fire Detection & Alarm  
System (FDAS) at NMFA Building**

**WHEREAS**, the National Museum of the Philippines, through the Bids and Awards Committee (Committee), intends to acquire, by means of Public Bidding, a bonafide contractor for the project mentioned above;

**WHEREAS**, the Approved Budget for the Contract (ABC) is **One Million Fifty Thousand Pesos (PHP 1,050,000.00)** chargeable against General Fund FY 2024;

**WHEREAS**, on 14 May 2025, an Invitation to Bid was posted and published in the Philippine Government Electronic Procurement System (PhilGEPS), National Museum of the Philippines Website and in the BAC Bulletin Board, pursuant to Sec. 21 of the 2016 Revised IRR of R.A. 9184;

**WHEREAS**, five (5) observers from various government offices and private organizations were invited to witness the bidding process, viz: Commission on Audit (COA); National Historical Commission of the Philippines (NHCP), Philippine Chamber of Commerce and Industry, Institute of Politics and Governance, and Museum Employees Organization (MUSEO);

**WHEREAS**, on 21 May 2025, a Pre-Bidding Conference was held to discuss all matters pertaining to the aforementioned project, i.e. Terms of Reference, Scope of Work, Bidding Documents, and others;

**WHEREAS**, on 04 June 2025, the Committee conducted the Submission and Opening of Bids, attended and participated by two (2) bidders, namely:

- (1) Maximum Builders Development and Industrial Supplies Corp. (**Maximum Builders**);
- (2) Wattsavers Energy Services Co. (**Wattsavers**).

**WHEREAS**, all bidders passed the technical, and financial components based on RA 9184 as checked by the Committee using the “pass or fail” non-discretionary criteria for evaluation;

**WHEREAS**, **Maximum Builders** was identified as the lowest calculated bid after the bid evaluation conducted by the BAC Members and thereafter, subjected to Post-Qualification Evaluation by the TWG;

**WHEREAS**, the TWG assessed the responsiveness of the requirements of **Maximum Builders** and was declared post-disqualified;

**WHEREAS**, a notice of post-disqualification was sent to **Maximum Builders** and they filed a Motion for Reconsideration which was denied by the Committee as stated in Resolution No. 2025-048;

**WHEREAS**, based on the foregoing, the TWG subjected **Wattsavers** being the 2<sup>nd</sup> Lowest Calculated Bid to Post-Qualification Evaluation;

**WHEREAS**, after thorough and proper evaluation, the TWG confirmed and declared **Wattsavers** as post-qualified and responsive to the requirement set for the aforementioned project;

**NOW, THEREFORE**, the members of the Bids and Awards Committee hereby recommend as we hereby **RECOMMEND** that the project, **Supply, Delivery and Installation of Additional Field Devices for Fire Detection & Alarm System (FDAS) at NMFA Building**, be awarded to **Wattsavers Energy Services Co.**, with a contract amount of **Nine Hundred Eighty-Seven Thousand Pesos (PHP 987,000.00)**.

Done this 30<sup>th</sup> of JUNE 2025 at the City of Manila, Philippines.


**National Museum of the Philippines Bids and Awards Committee**

  
**ATTY. MA. ROSENNE M. FLORES-AVILA**  
Chairperson

  
**LAURO B. INOVERO**  
Vice-Chairperson

  
**Dir. MICHAEL ARMAND P. CANILAO, PhD**  
Member

  
**MARIANATHE KAY F. MISA**  
Member

  
**ENGR. ROLAN ROEL G. BULAO**  
Provisional Member  
Project-in-charge

Approved:

  
**JEREMY BARNs, CESO III**  
Director-General



**PAMBANSANG MUSEO NG PILIPINAS**  
**NATIONAL MUSEUM OF THE PHILIPPINES**

**NOTICE OF AWARD**

03 July 2025

**JOEL B. BAUZON**

Authorized Representative

**WATTS SAVERS ENERGY SERVICES COMPANY**

Blk. 15, Lot 4B, Baht St., Lores Country Homes,  
San Roque, Antipolo City

Dear Mr. Bauzon:

The National Museum of the Philippines is pleased to inform you that the project **Supply, Delivery and Installation of Additional Field Devices for Fire Detection & Alarm System (FDAS) at NMFA Building** with a total contract amount of **Nine Hundred Eighty-Seven Thousand Pesos (PHP 987,000.00)**.

Please submit this advice with your confirmation of acceptance and submit within ten (10) calendar days the Performance Security that should be valid until project completion.

Failure to enter into a Contract or to provide the documents within the above-mentioned timeframe shall constitute a sufficient ground for cancellation of this Award and forfeiture of your Bid Security.

Thank you.



**JEREMY BARNS, CESO III**

Director-General

Conforme:



**JOEL B. BAUZON**

Authorized Representative

**WATTS SAVERS ENERGY SERVICES COMPANY**

Date: 07.04.25

ENCL: none

CC: none

BACSEC/AGCAOILI/adg

---

National Museum of the Philippines Complex, Rizal Park, Ermita, Manila 1000

[inquiry@nationalmuseum.gov.ph](mailto:inquiry@nationalmuseum.gov.ph)

[www.nationalmuseum.gov.ph](http://www.nationalmuseum.gov.ph)

(+63-2) 8298-1100