



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE OF AWARD

02 June 2025

FRAZIER W. IBBA

Authorized Representative

FJ CONSTRUCTION & ENTERPRISES

982 Navarro Court Ext., Sta. Maria,
Zamboanga City

Dear Mr. Ibba:


The National Museum of the Philippines is pleased to inform you that the project **Repainting of Exterior Walls of NMNH Building** is awarded to **FJ CONSTRUCTION & ENTERPRISES**, with a contract amount of **Five Million Four Hundred Ninety-Nine Thousand Nineteen Pesos and 58/100 (PHP 5,499,019.58)**.

Please submit this advice with your confirmation of acceptance and to submit within ten (10) calendar days the following documents listed below;

- a. Performance Security in accordance with the form and amount in the Instruction to Bidders;
- b. Construction schedule and S-curve;
- c. Manpower schedule;
- d. Construction methods;
- e. Equipment utilization schedule;
- f. Construction safety and health program approved by the Department of Labor and Employment; and
- g. PERT/CPM;

Failure to enter into a Contract and to provide the documents within the above-mentioned timeframe shall constitute a sufficient ground for cancellation of this Award and forfeiture of your Bid Security.

Thank you.


JEREMY BARNES, CESO III
Director-General

Conforme:



FRAZIER W. IBBA

Authorized Representative

FJ CONSTRUCTION & ENTERPRISES

Date: JUNE 5, 2025

ENCL: NONE
CC: NONE
BACSEC/AGCAOILI/mecq



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES
Resolution No. 2025-031

Repainting of Exterior Walls of NMNH Building

WHEREAS, the National Museum of the Philippines, through the Bids and Awards Committee (Committee), intends to acquire, by means of Public Bidding, a bonafide contractor for the project mentioned above;

WHEREAS, the Approved Budget for the Contract (ABC) is **Five Million Six Hundred Thousand Pesos (PHP5,600,000.00)** chargeable against General Fund FY 2024;

WHEREAS, on 05 April 2025, an Invitation to Bid was posted and published in the Philippine Government Electronic Procurement System (PhilGEPS), National Museum of the Philippines Website and in the BAC Bulletin Board, pursuant to Sec. 21 of the 2016 Revised IRR of R.A. 9184;

WHEREAS, five (5) observers from various government offices and private organizations were invited to witness the bidding process, viz: Commission on Audit (COA); National Historical Commission of the Philippines (NHCP), Philippine Chamber of Commerce and Industry, Institute of Politics and Governance, and Museum Employees Organization (MUSEO);

WHEREAS, on 15 April 2025, a Pre-Bidding Conference was held to discuss all matters pertaining to the aforementioned project, i.e. Terms of Reference, Scope of Work, Bidding Documents, and others;

WHEREAS, on 30 April 2025, the Committee conducted the Submission and Opening of Bids, attended and participated by two (2) bidders, namely:

1. **FJ Construction & Enterprises**
2. **Atlasprimus Construction Services**

WHEREAS, **FJ Construction & Enterprises** passed the technical, and financial components based on RA 9184 as checked by the Committee using the pass or fail non-discretionary criteria for evaluation;

WHEREAS, pursuant to Section 34, Rule X of the 2016 Revised IRR of R.A. 9184, the Technical Working Group (TWG) subjected **FJ Construction & Enterprises** to Post Qualification Evaluation, being the single calculated bid after the bid evaluation conducted by the Committee;

WHEREAS, the TWG, after thorough and proper evaluation, the TWG confirmed and declared **FJ Construction & Enterprises** as post-qualified and responsive to the requirement set for the aforementioned project;

NOW, THEREFORE, the members of the Bids and Awards Committee hereby recommend as **FJ Construction & Enterprises**, with a contract amount of **Five Million Four Hundred Ninety-Nine Thousand Nineteen Pesos and 58/100 (PHP 5,499,019.58)**.

Done this 30th of MAY 2025 at the City of Manila, Philippines.

National Museum of the Philippines Bids and Awards Committee


ATTY. MA. ROSENNE M. FLORES-AVILA
Chairperson


LAURO B. INOVERO
Vice-Chairperson


Dir. MICHAEL ARMAND P. CANILAO, PhD
Member


MARIANATHE KAY F. MISA
Member


ENGR. ROLAN ROEL G. BULAO
Provisional Member
Project-in-charge

Approved:


JEREMY BARNS, CESO III
Director-General