

PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE OF AWARD

MR. JOHNSON P. ISICAN
General Manager
JJJ-A Construction and Supplies
131 Upper Crystal Cave
Baguio City

Dear Mr. Isican,

The National Museum of the Philippines is pleased to inform you that the project **REPLACEMENT OF AIR-COOLERS AND DEHUMIDIFIERS AT CENTRAL NATIONAL MUSEUM BUILDING** is awarded to **JJJ-A CONSTRUCTION AND SUPPLIES** with a Contract Price amounting to **Six Hundred Fifty-Six Thousand Six Hundred Twenty-Five Thousand Pesos (Php 656,625.00)**.

You are hereby required to submit your confirmation of acceptance within three (3) working days from receipt of this Notice.

Failure to provide the above-mentioned confirmation of acceptance shall constitute a sufficient ground for cancellation of this award.

Done this 21 day November, 2021
Thank you.

JEREMY BARNS, CESO III
Director-General

Conforme:
Mr. JOHNSON P. ISICAN
General Manager
JJJ-A Construction and Supplies

Date: 11/24/21

PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES



Bids and Awards Committee (Secretariat)

Project : Replacement of Air-Coolers and Dehumidifiers at Central National Museum Building
Project Location : Central National Museum Buildings
Approved Budget (ABC) : PhP 759,000.00
Abstract No. : AOC-2021-

ABSTRACT OF QUOTATION

ELIGIBILITY DOCUMENTS	JJA- CONSTRUCTION AND SUPPLIES	GOODLINKS STAFFERS, GENERAL, MERCHANDISE & MAINTENANCE SERVICES	GRIDPOINT GREENER, INTELLIGENT	MMM PRECISION INSTRUMENTS TRADING
1. PhilGEPS Certificate of Registration Number	complied	complied	complied	complied
2. DTI Certification of SEC Registration Certificate	complied	complied	complied	complied
3. Mayor's/Business Permit	complied	complied	complied	complied
4. Income tax Return (Latest)	complied	complied	NA - Unavailable	complied
5. Revised Omnibus Sworn Statement	complied	complied	complied	complied
6. Total Bid (PhP)	656,625.00	755,000.00	329,900.00	754,990.00
REMARKS	PASSED (Lowest Calculated Bid)	PASSED	FAILED did not meet the specs.	PASSED

Done this 15th day of November, 2021.

Prepared by:


LORD CICER PROESTACION
BAC Secretariat

Approved by:


EDWINN J. DELA ROSA
Head, BAC Secretariat