

28

NOTICE OF AWARD

BEA BERN F. GILBOR
Sole Proprietor
KENBE CONSTRUCTION AND SUPPLY
Door #3, N. Lee Building,
Liberfad Extension, Brgy. Taculing,
Bacolod City

Dear Ms. Gilbor,

The National Museum of the Philippines is pleased to inform you that the project **"WATERPROOFING WORKS AT WESTERN VISAYAS REGIONAL MUSEUM AND SATELLITE OFFICE (NM ILOILO)"** is awarded to **KENBE CONSTRUCTION AND SUPPLY**, with a contract amount of **Two Million Five Hundred Ninety-Four Thousand Thirty-Seven Pesos and Ninety-Four Centavos (Php 2,594,037.94).**

Please submit this advise with your confirmation of acceptance and to submit within ten (10) calendar days the following documents listed below;

- a. Performance Security in accordance with the form and amount in the Instruction to Bidders; ✓
- b. Construction schedule and S-curve; ✓
- c. Manpower schedule; ✓
- d. Construction methods; ✓
- e. Equipment utilization schedule; ✓
- f. Construction safety and health program approved by the Department of Labor and Employment; and
- g. PERT/CPM; ✓

Failure to enter into a Contract or to provide the documents within the above mentioned timeframe shall constitute a sufficient ground for cancellation of this Award and forfeiture of your Bid Security.

Done this 13 day Nov, 2021

Thank you.

Conforme:


BEA BERN F. GILBOR

Sole Proprietor
KENBE CONSTRUCTION AND SUPPLY

Date: 11/17/21


JEREMY BARNS, CESO III
Director-General



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

BIDS AND AWARDS COMMITTEE

**BAC RESOLUTION DECLARING KENBE CONSTRUCTION AND SUPPLY WITH SECOND
LOWEST CALCULATED AND RESPONSIVE BID FOR THE CONTRACT,
WATERPROOFING WORKS AT WESTERN VISAYAS REGIONAL MUSEUM AND
SATELLITE OFFICE (NM ILOILO), RECOMMENDING APPROVAL OF AWARD**

RESOLUTION No. 2021 - 69

WHEREAS, the National Museum of the Philippines (NMP), through the Bids and Awards Committee (BAC), intends to acquire, by means of Public Bidding, a bonafide merchant for the project mentioned above;

WHEREAS, the Approved Budget for the Contract (ABC) is **Two Million Six Hundred Ninety-Four Thousand Pesos (Php 2,694,000.00)** chargeable against General Fund FY 2021;

WHEREAS, an Invitation to Bid was posted and published in the Philippine Government Electronic Procurement System (PhilGEPs), NMP Website and in the BAC Bulletin Board on 20 August 2021, pursuant to Sec. 21 of the 2016 Revised IRR of R.A. 9184;

WHEREAS, eight (8) observers from various government offices and private organizations were invited to witness the bidding process, viz: Commission on Audit (COA), Philippine Chamber of Commerce and Industry, National Historical Commission of the Philippines (NHCP), Institute of Politics & Governance, Inc., Philippine Institute of Civil Engineers (PICE), United Architects of the Philippines (UAP), Philippine Constructors Association Inc., and Museum Employees Organization (MUSEO);

WHEREAS, a Pre-Bidding Conference was held on 27 August 2021 at the Old Civil Service Building, Padre Burgos Street, Manila to discuss all matters pertaining to the aforementioned project, i.e. Terms of Reference, Scope of Work, Bidding Documents and others;

WHEREAS, the Committee conducted the Submission and Opening of Bids on 10 September 2021, at the Old Civil Service Building, Padre Burgos Street, Manila, attended and participated by two (2) bidders, namely:

- (1) KENBE CONSTRUCTION AND SUPPLY ; and
- (2) THAUMATURGY TRADE PHILIPPINES;

WHEREAS, all bidders passed the eligibility, technical, and financial check performed by the Committee using the pass or fail non-discretionary criteria for evaluation, the BAC read and recorded their bids as follows:

Name of Bidder(s)	Total Amount as Read (Php)
KENBE CONSTRUCTION AND SUPPLY	2,594,037.94
THAUMATURGY TRADE PHILIPPINES	2,397,543.75



WHEREAS, pursuant to Section 34, Rule X of the 2016 Revised IRR of R.A. 9184, the Technical Working Group (TWG) subjected THAUMATURGY TRADE PHIL. to Post Qualification Evaluation, being the 1st lowest calculated bid (1st LCB) was post- disqualified and not responsive;

WHEREAS, in Resolution No. 2021-57 the BAC declaring the post- disqualification of the 1st LCB, the Chairperson, with the concurrence of the Committee members has notified in writing the Bidder with 1st LCB of its post- disqualification on October 4, 2021. Said Bidder files a Motion for Reconsideration (MR) on October 5, 2021 which was within three (3) calendar days upon the Bidder's receipt of said written notice;

WHEREAS, notwithstanding the pending request for reconsideration from the Bidder with 1st LCB, the BAC initiated the same post-qualification process to the KENBE CONSTRUCTION AND SUPPLY, with Second Lowest Calculated Bid (2nd LCB);

WHEREAS, as per attached Post-Qualification Evaluation Report, KENBE CONSTRUCTION AND SUPPLY with 2nd LCB, after thorough and proper evaluation, confirmed compliant with all the technical, financial and post-qualification requirements and conditions set for the aforementioned project;

WHEREAS, after deliberation of the Committee in Resolution No. 2021-59 denying the MR of Bidder with 1st LCB, the Chairperson issued a written letter on October 18, 2021, the decision of the BAC may be protested in writing to the Head of the Procuring Entity which must be filed within seven (7) calendar days;

WHEREAS, after no protest in writing was filed from October 19 to 25, 2021, the BAC proceeded to complete post-qualification of the Bidder with 2nd LCB and has been found to be responsive;

NOW, THEREFORE, WE, the members of the Bids and Awards Committee hereby recommend as we hereby recommend that the project, **WATERPROOFING WORKS AT WESTERN VISAYAS REGIONAL MUSEUM AND SATELLITE OFFICE (NM ILOILO)**, be awarded to **KENBE CONSTRUCTION AND SUPPLY**, with a contract amount of **Two Million Five Hundred Ninety-Four Thousand Thirty-Seven Pesos and Ninety-Four Centavos (Php 2,594,037.94)**.



Done this day 12 of Nov, 2021 at the City of Manila, Philippines.

National Museum of the Philippines Bids and Awards Committee


ATTY. MA. ROSENNE M. FLORES-AVILA
Chairperson



ATTY. EDWARD E. CONSOLACION
Vice-Chairperson


LAURO B. INOVERO
Member


MARIANATHE KAY F. MISA
Member


ENGR. ROLAN ROEL G. BILAO
Provisional Member
Project-in-charge

Approved:


JEREMY BARNES, CESO III
Director-General
National Museum of the Philippines