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Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 8409911

Procuring Entity NATIONAL MUSEUM - MANILA METRO MANILA

Title PREVENTIVE MAINTENANCE OF ELEVATORS AT CENTRAL NATIONAL MUSEUM BUILDINGS ~
FY 2022

Area of Delivery Metro Manila

Solicitation Number:  RFQ-BAC-2022-D1 Status Active
Trade Agreement: Implementing Rules and
Regulations
Procurement Mode: Negotiated Procurement -  [Associated Components 2
Small Value Procurement
(5ec. 53.9)
Classification: Goods - General Support -
Services Bid Supplements 0
Category: General Repair and
Maintenance Services
Approved Budget for Document Request List 3

the Contract:
Delivety Period:
Client Agency:

PHP 970,000.00

12 Month/s

Contact Person:

Edwin ]. Dela Rosa
Head, BAC Secretariat

Date Published

05/02/2022

Last Updated / Time

09/02/2022 30:04 AM

P. Burgos 5t, Ermita
Maniia

Metro Manila

Philippines 10090
63-02-2981100 Ext.1014

Clesing Date / Time 16/02/2022 10:00 AM

bac@nationaimuseum.gov.ph

Description

REQUEST FOR QUOTATION NOC. BAC 2022-01

PREVENTIVE MAINTENANCE OF ELEVATORS AT CENTRAL NATIONAL MUSEUM BUILDINGS - FY 2022

The National Museum of the Philippines {NMP), through the Bids and Awards Committes (BAC) Secretariat, Support
Procurement Unit (SPU), invites all eligible suppliers/ merchants/ contractors to bid for the project mentioned above,
Bids received in excess of the ABC shall be automatically rejected.

The procurement will be conducted through Alternative Mode of Procurement — Negotiated Procurement, Section 53.9
(Small Value Procurement) of the 2016 Revised IRR of R.A, 9184 otherwise known as the “Government Procurement
Reform Act”.

Approved Budget for the Contract {ABC): {Php 979,000.00)

Please see attached Terms of Reference for the Scope of Work.,

Bids must be duly received by the BAC Sectetariat SPU through manual submission at the office address indicated
below. LATE BIDS SHALL NOT BE ACCEPTED.

In view thereof, the BAC Secretariat SPU requests the submission of yoeur Price Quotation/Bid Proposal for the above
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project on or hefore February 16, 2022, not later than 10:00 A.M. Kindly place your quotation/bid proposal in a
SEALED ENVELOPE together with three (3) copies of the foltowing documentary requirernents:

{a) PhilGEPS Registration Number;

{b) Mayor's /Business Permit;

{b) DTI Certificate/SEC Registration Certificate;

{d) Latest Income Tax (paid through the BIR EFPS with BIR Stamp); and

{e] Revised Omnibus Sworn Statement (duly Notarized with seal).

The envelope shall bear the following:

{a) Tite of the project to be bid,

{b) PhilGEPS Posting Reference Number,

{¢) Name, Address, and Contact Number of the hidder; and
{d) Addressed fo the information indicated below.

The NMP reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any
time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders

For further information, please refer to:

Mr. Edwin 1. dela Rosa,

Head - BAC Secretariat

2/F, BAC Room, Morth Annex of the

National Museum of Fine Arts Building {Motorpoel),

Padre Burgas Sireet, Manila 1000

Tel. No. 8298-11.00 Local 1014 !

{SGD

EDWIN I, DELA ROSA

Head ~ BAC Secretariat
Bids and Awards Committee

Created by Edwin 1. Dela Rosa
Date Created 08/02/2022

The PhiIGEPS team is not responsible for any typographical errors or misinformation presented in the system.
PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be
directed to the contact person/s of the concerned party,

© 2004,2004-2022 DBM Procurement Service. All rights N
reserved.,DBM Procurement Service. All rights reserved. Help _ Contact Us _ Sitemap
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PAMBANSANG MUSEQ NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

Facilities Management Division

TERMS OF REFERENCE

“Preventive Maintenance of Elevators at Central National
Museum Buildings - FY 2022”

BACKGROUND

The National Museum of Fine Arts (NMFA), National Museum of Anthropology (NMA)

and National Museum of Natural History (NMNH) Buildings are equipped with elevators. These
equipment should be checked or inspected periodically and replace parts that were already
worn-out or deteriorated.

OBJECTIVE

To maintain the effective performance and operations of the elevators of the NMFA,

NMA and NMNH Buildings and to provide a satisfactory and safe physical environment for the
public and the National Museum collection.

iv.

RESPONSIBILITIES

The Contractor shall ensure that service technicians to be assigned at the National
Museum of the Philippines (NMP) Buildings are well screened, technically and
professionally trained, courteous, cooperative, efficient, reliable, trustworthy, well-groomed,
physically and mentally fit. No personnel shail be assigned who has not been approved by
the Facilities Management Division (FMD).

The Contractor and its service technicians shall agree to abide by the safety and security
requirements of the NMP. They must comply with the NMP's House Rules and
Regulations, directives, instructions and other existing rules and regulations while inside
the premises.

The Contractor's service technicians shall subject themselves to security checks, but not
limited to examination of the person and/or hisfher personal belongings.

The Contractor shall ensure that its service technicians wear their proper company working
uniform equipped with appropriate Personal Protective Equipment (PPE) and identification
cards while performing service maintenance and repair works inside the NMP’s premises.
Loitering inside the NMP’s premises is not allowed.

The Contractor shall providefequip all its service technicians with the tools during the
course of the contract without any additional cost {o the NMP.

The Contractor shall see to it that the area is clean and in its original condition after the
servicing has been made. Any damage/s caused by the Contractor's assigned technician
or personne! shall be restored by the Contractor at no additional cost to the NMP.

All other items of work not specifically mentioned but are necessary to complete the works
shall be provided by the Contractor at no additional cost to the NMP.

SCOPE OF WORK

The Contractor shall provide at his own expense (except Owner-Supplied Services and

Materials) all necessary labor, supervision, tools, equipment, materials, consumables, services
and facilities and all items of expense necessary to complete the project. The specific scope of
work are as follows: .
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A. MONTHLY SERVICE INSPECTION

1.
2.

Check wear-off of carbon brushes condition of brush holder and spring
Check commutator of Motor Generator (MG) set and traction motor (for
excessive sparking)

Clean and lubricate door barfhanger rollers
Check/adjust eccentric roller

Check/adjust catch device/door lock related
Check/adjust door panel

Check and adjust moveable cam

Check car and landing door guide shoes/door sill
Check door weight wire ropes

Checkfill hydraulic absorber of car door

Check photomaster alignment/bulbs

Check, clean and lubricate limit switches

Fill car/counterweight guide lubricating can if any
Check/adjust door drive assembly of multi panel doors
Check/replace in car indicator bulbs

Check/replace in car push button/push button indicator
Check functioning of alarm bell

Checkireplace landing indicator bulb

Check/repiace landing push button / push button bulb
Check down/selective collective function

Check lighting - motor - room/carftop/car pit

Check motor room lock

B. QUARTERLY SERVICE INSPECTION

LN AN~

Cleaning and checking brake sleeve/shaft/plunger

Checking brake lining

General brake adjustment and oiling

Check gear oil level

Check any irregular noise from stand/thrust bearing, etc.

Check emergency power source - battery/battery charger

Check oil leakage from oil seal/gasket

Check and clean door motor/replacement of door motor carbon brushes
Check and clean inductor/inductor plate runby

Check safety catch mechanism/tightened lifting rod screws

Check and adjust car/counterweight guide shoes/guide shoes rollers
Check in car kickplates, trimmings, formicas, tiling

Check in car lighting, fan

Check and eliminate running noise or vibration

C. SEMI-ANNUALLY SERVICE INSPECTION

Check wearing of main sheave grooves/main wire ropes
Check rubber coupling

Check governor machine, oiling and functioning

Tightening of relayfterminal screws/check fuse holder
Cleaning of main relay contacts

Check and clean damping motor/tachogenerator - wear-off of brushes
Check travelling cable/cable hanger

Check oil buffer

Check/adjust and grease governor and compensating pulley
Check main/compensating wire ropes tension

Check emergency light/fan

Check fireman/emergency operation

Check combined or group operation

Check and correct leveling error

D. ANNUALLY SERVICE INSPECTION

o

Remove dust from MG sets, traction motor and controlier
Greasing/oiling of traction motor/generator bearings/bushings
Tightening all hoistway bolts and nuts

Check counterweight runby (if <300mm to fill in measurement)
Cleaning of ceiling, lightingffan diffuser
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E. OTHER SERVICES

1. in the event that the Car Operating Panel (COP), backup battery, door wire rope,
main wire rope, pulley, machine drive or any part of the elevator breaks down,
the National Museum shall supply the replacement parts but the Contractor shail
undertake the necessary installation/repairs to bring it back to its normal
operational condition.
Calibration & Load Testing
Renewal of Ceriificate of Operation for Elevator and other prerequisite
government permits and clearances. The Contractor should be physically present

with FMD personnel during annual inspection.

W

V. INVENTORY OF EQUIPMENT

The list of elevators below are included in the contract:

ltem No. Description Brand of the No. of Location
Controller Stops
1 Passenger Elevator Fujitec 4 NMFA
2 Passenger Elevator Journey 4 NMFA
3 Passenger Elevator Journey 4 NMFA
4 Freight Elevator IFE 6 NMFA
5 Passenger Elevator Elecol 5 NMA
6 Passenger Elevator Elecol 5 NMA
7 Passenger Elevator Mitsubishi/Kiku 5 NMA
8 Passenger Elevator Mitsubishi/Kiku 5 NMA
9 Passenger Elevator Nippon 6 NMNH
10 Passenger Elevator Kieemann 6 NMNH

V. SUBMITTALS

The Contractor shall furnish FMD with the following documents and reports:

1. Nominations and supporting documents for the technical personnel'squalifications,

for approval of FMD

2. Service Inspection Report (including recommendation on parts to be replaced)
Vil. SOURCE OF FUND

Budget is available and should be chargeable against General Fund under MOOE Other
General Services for Fiscal Year 2022.

Viil. APPROVED BUDGET FOR CONTRACT

Nine Hundred Seventy Thousand Pesos (Php 970,000.00), Inclusive of all applicable
taxes.

X. CONTRACT DURATION/COMPLETION TIME

The contract shall be effective for Twelve {12} months or untii December 31, 2022
{whichever is earlier) reckoned from the date stated in the Notice to Proceed (NTP) to be
issued by FMD.
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X. TERMS OF PAYMENT

The contract price shall be paid in Monthly Billings.

Xl CONTRACTOR'S ELIGIBILITY

The Contractor is required to submit at least One (1) similar contract/s awarded and
completed from Y2017 up to present with an amount of at least Fifty Percent (50%) of the
Approved Budget for the Contract (ABC).

The Contractor shall have at least Five (5) years of experience in elevator maintenance.
Also, they shall have an experience in maintaining elevators for the brands indicated under the
Inventory of Equipment as stated in their list of on-going and completed contracts.

Xil. PRE-TERMINATION CLAUSE

The contract is effective on the date indicated in the NTP and shall remain in full force
for One (1) year or until terminated by either party (National Museum or Contractor) upon prior
written notice by either party. Termination process shall follow the prescribed procedure under
IRR-A R.A. 9184,

The National Museum reserves the right to pre-terminate the contract after Fifteen (15)
calendar days via written notice to the Contractor, if in National Museum's opinion, after due
verification of facts, the Contractor is not providing satisfactory services or is not complying with
the Terms and Conditions of the Contract. The grounds for the termination of the Contractor by
the National Museum inciude but not limited to the following:

1. Violation(s} in any of the Terms and Conditions of the Contract; and

2. Any other act of omission by the Contractor or its service technicians which is
detrimental or prejudicial to the interest of the National Museum, its empioyee(s),
member(s) or public.

Xlll. LIQUIDATED DAMAGES

When the contractor fails fo satisfactorily deliver goods/services under the contract
within the specified delivery schedule, inclusive of duly granted time extensions, if any, the
contractor shall be liable for damages for the delay and shall pay the procuring entity liquidated
damages, not by way of penaity, an amount equal to 1/10 of 1% of the cost of the delayed
contract scheduled for every day of delay until such goods/services are finally delivered and
accepted by the procuring entity concemed. In no case shall the sum of the liquidated damages
exceed 10% of the total contract price, in which the procuring entity concerned may rescind the
contract and impose appropriate sanctions over and above the liquidated damages.

Prepared by:

RAYMOND ALEXIS R. DOLOROTA
Adminisirative Officer V

Recommending Approval: Approved by:

J\:\x.h\l)

Atty. MA. ROSENNE M. FLORES-AVILA
Deputy Director-General for Administration

EREMY BARNS, CES
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