

NOTICE OF AWARD

MS. ROSE BEE P. SOLOMON

Authorized Representative

M.P.M. SAFETY INDUSTRIES INC.

No. 171 B. Serrano St. (5th St.)

8th Ave., Brgy. 108, East Grace Park

Caloocan City

Dear Ms. Solomon,

The National Museum of the Philippines is pleased to inform you that the project "**Upgrading of Fire Sprinkler at National Museum of Anthropology Building**" is awarded to **M.P.M. Safety Industries Inc.**, with a contract amount of **Two Million Seven Hundred Sixty-Two Thousand Six Hundred Twenty Pesos (Php 2,762,620.00).**


You are therefore required within three (3) working days from receipt of this Notice of Award to submit this advice with your confirmation of acceptance and to submit within ten (10) calendar days the Performance Security.

Failure to enter into a Contract or to provide the above cited documents within the prescribed period shall constitute a sufficient ground for cancellation of this Award and forfeiture of your Bid Security.

Done this 20 day of December 2022

Thank you.

Conforme:


JEREMY BARNS, CESO III
Director-General

Ms. Rose Bee P. Solomon

Authorized Representative

M.P.M. SAFETY INDUSTRIES INC.

Date: 19-11-2022



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES
BIDS AND AWARDS COMMITTEE

RESOLUTION No. 2022 - 68

**Upgrading of Fire Sprinkler System at the National Museum of
Anthropology Building**

WHEREAS, the National Museum of the Philippines, through the Bids and Awards Committee (Committee), intends to acquire, by means of Public Bidding, a bonafide merchant for the project mentioned above;

WHEREAS, the Approved Budget for the Contract (ABC) is **Three Million Six Hundred Seventy Thousand Pesos (Php 3,670,000.00)** chargeable against General Fund FY 2022;

WHEREAS, on 29 October 2022 an Invitation to Bid was posted and published in the Philippine Government Electronic Procurement System (PhilGEPs) and in the BAC Bulletin Board, pursuant to Sec. 21 of 2016 Revised IRR of R.A. 9184;

WHEREAS, five (5) observers from various government offices and private organizations were invited to witness the bidding process, viz: Commission on Audit (COA); National Historical Commission of the Philippines (NHCP), Philippine Chamber and Industry Plaza, Institute of Politics & Governance, Inc., and Museum Employees Organization (MUSEO);

WHEREAS, on 10 November 2022 a Pre-Bidding Conference was held to discuss all matters pertaining to the aforementioned project, i.e. Terms of Reference, Scope of Work, Bidding Documents, and others;

WHEREAS, on 24 November 2022 the Committee conducted the Submission and Opening of Bids, attended and participated by two (2) bidders, namely:

- (1) M.P.M. Safety Industries Inc.
- (2) IHudyat Incorporated

WHEREAS, all bidders passed the technical, and financial components based on RA 9184 as checked by the Committee using the pass or fail non-discretionary criteria for evaluation;

WHEREAS, pursuant to Section 34, Rule X of the 2016 Revised IRR of R.A. 9184, the Technical Working Group (TWG) subjected M.P.M. Safety Industries Inc. to Post Qualification Evaluation, being the lowest calculated bid after the bid evaluation conducted by the Committee;

WHEREAS, the TWG, after thorough and proper evaluation, confirmed and declared M.P.M. Safety Industries Inc. as post-qualified and responsive to the requirement set for the aforementioned project;

NOW, THEREFORE, the members of the Bids and Awards Committee hereby recommend as we hereby **RECOMMENDS** that the project, **Upgrading of Fire Sprinkler System at National Museum of Anthropology Building**, be awarded to **M.P.M. Safety Industries Inc.**, with a contract amount of **Two Million Seven Hundred Sixty-Two Thousand Six Hundred Twenty Pesos (PHP 2,762,620.00)**.

Done this day 16 of December, 2022 at the City of Manila, Philippines.


National Museum of the Philippines Bids and Awards Committee


ATTY. MA. ROSEANNE M. FLORES-AVILA
Chairperson



ATTY. EDWARD L. CONSOLACION
Vice-Chairperson


LAURO B. INOVERO
Member


MARIANATHE KAY P. MISA
Member


ENGR. RAYMOND ALEXIS DOLOROTA
Provisional Member
Project-in-charge

Approved:


JEREMY BARNS, CES0 III
Director-General
National Museum of the Philippines