

**PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES
NOTICE OF AWARD**

Bonifacio B. Barnachea, Jr.
Authorized Representative
BBBJR DESIGN, BUILD AND SUPPLY
Mabililila Sur, Santa, Ilocos Sur;

Dear Mr. Barnachea, Jr.

The National Museum of the Philippines is pleased to inform you that the Project, **REPAIR OF DAMAGES CAUSED BY TYPHOON EGAY**, is awarded to **BBBJR DESIGN, BUILD AND SUPPLY** with a contract amount of **EIGHT HUNDRED SIXTY THOUSAND SEVEN HUNDRED FIFTY PESOS (PHP 860,750.00)**.

You are therefore required to submit your confirmation of acceptance within three (3) working days from receipt of this Notice to submit this advice with your confirmation of acceptance and to submit within ten (10) calendar days the Performance Security.

Failure to provide the above-mentioned confirmation of acceptance shall constitute sufficient grounds for cancellation of this award.

Done this 04 DEC 2023 day of _____, 2023

Thank you.

Bonifacio B. Barnachea, Jr.
Authorized Representative
BBBJR DESIGN, BUILD AND SUPPLY

Jeremy Barns, CesO III
Director-General

Date: DEC 04, 2023

ENCL: NONE
CC: NONE
BACSEC/DELA ROSA/PGG

National Museum of the Philippines Complex, Rizal Park, Ermita, Manila 1000
inquiry@nationalmuseum.gov.ph
www.nationalmuseum.gov.ph
(+63-2) 8298-1100



**PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES**

VERIFICATION OF DOCUMENTS FORM

Goods and Services- Small Value
(Php 500,001.00 – Php 1,000,000.00)

Document Reference No. NMP-BAC-F-016

Effectivity Date: 24 April 2023

Version no.: 2023-000

PROJECT	REPAIRS OF DAMAGES CAUSED BY TYPHOON EGAY
PROJECT LOCATION	VIGAN, ILOCOS SUR
APPROVED BUDGET FOR THE CONTRACT (ABC)	Php 885,000.00
ABSTRACT NUMBER	SV – BAC 2023 - 33

ELIGIBILITY DOCUMENTS		BBBJR DESIGNBUILD AND SUPPLY
1.	PhilGEPS Certificate of Registration Number	COMPLIED
2.	Mayor's/Business Permit	COMPLIED
3.	Revised Omnibus Sworn Statement	COMPLIED
4.	PCAB License	COMPLEID
5.	Income tax Return (Latest)	COMPLIED
6.	Total Bid (Php)	Php 860,750.00
REMARKS		PASSED Single Calculated Bid

Done this 30th day of **November**, 2023


Prepared by:


PINKY G. GONZALES
COS - BAC Secretariat

Approved by:


EDWIN J. DE LA ROSA
Head, BAC Secretariat

Conforme as to Specification:


JENNYVIE D. JAYO
End-user