



PhilGEPS
Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

[Help](#)

Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 10421699
Procuring Entity NATIONAL MUSEUM - MANILA METRO MANILA
Title Replacement of Defective Refrigerant and Electrical Lines of Air-Conditioning Units at NMFA Building (Supply and Delivery)
Area of Delivery Metro Manila

| | | | | |
|--|--|--|------------------------------|---------------------|
| Solicitation Number: | REQUEST FOR QUOTATION NO. BAC 2023 - 036 | | Status | Active |
| Trade Agreement: | Implementing Rules and Regulations | | Associated Components | 2 |
| Procurement Mode: | Negotiated Procurement - Small Value Procurement (Sec. 53.9) | | Bid Supplements | 0 |
| Classification: | Goods | | Document Request List | 0 |
| Category: | Electronic Parts and Components | | Date Published | 14/12/2023 |
| Approved Budget for the Contract: | PHP 820,000.00 | | Last Updated / Time | 14/12/2023 00:00 AM |
| Delivery Period: | 30 Day/s | | Closing Date / Time | 18/12/2023 10:00 AM |
| Client Agency: | | | | |
| Contact Person: | Edwin J. Deia Rosa Head, BAC Secretariat P. Burgos St. Ermita Manila Metro Manila Philippines 1000 63-02-2981100 Ext.1014 bac@nationalmuseum.gov.ph | | | |
| Description | | | | |

The National Museum of the Philippines (NMP), through the Bids and Awards Committee (BAC) Secretariat, Support Procurement Unit (SPU), invites all eligible suppliers/ merchants/ contractors to bid for the project mentioned above. Bids received in excess of the ABC shall be automatically rejected.

The procurement will be conducted through Alternative Mode of Procurement – Negotiated Procurement, Section 53.9 (Small Value Procurement) of the 2016 Revised IRR of R.A. 9184 otherwise known as the "Government Procurement Reform Act".

LOT Description Approved Budget for the Contract (ABC)

1 Replacement of Defective Refrigerant and Electrical Lines of Air-Conditioning Units at NMFA Building (Supply and Delivery) PHP 820,000.00

Note: Please see attached Technical Specifications

Bids must be duly received by the BAC Secretariat SPU through manual submission at the office address indicated below. LATE BIDS SHALL NOT BE ACCEPTED.

In view thereof, the BAC Secretariat SPU requests the submission of your Price Quotation/Bid Proposal for the above project on or before December 18, 2023, not later than 10:00 A.M. Kindly place your quotation/bid proposal in a SEALED ENVELOPE together with three (3) copies of the following documentary requirements:

- (a) PhilGEPS Registration Number;
- (b) Latest Income Tax (paid through the BIR Electronic Filing and Payment System (EFPS) with BIR Stamp)
- (c) Mayor's /Business Permit
- (d) Notarized Omnibus Sworn Statement (GPBB-Prescribed Form).

The envelope shall bear the following:

- (a) Title of the project to be bid,

- (b) PhilGEPS Posting Reference Number,
- (c) Name, Address, and Contact Number of the bidder; and
- (d) Addressed to the information indicated below.

The NMP reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders

For further information, please refer to:

EDWIN J. DELA ROSA
Head - BAC Secretariat
2/F, BAC Room, North Annex of the
National Museum of Fine Arts Building (Motorpool),
Padre Burgos Street, Manila 1000
Tel. No. 8298-1100 Local 1014

(SGD)

EDWIN J. DELA ROSA
Head - BAC Secretariat
Bids and Awards Committee

| | |
|---------------------|--------------------|
| Created by | Edwin J. Dela Rosa |
| Date Created | 13/12/2023 |

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

PROJECT PROFILE

| | | | |
|---|-----|-------|--|
| TITLE: Replacement of Defective Refrigerant and Electrical Lines of Air-conditioning Units at NMFA Building (Supply and Delivery) | | | |
| LOCATION: NMFA Building, Ermita, Manila | | | |
| IMPLEMENTING UNIT: Facilities Management Division (FMD) | | | |
| DESCRIPTION: Based on the initial inspection for the project "Exhibitions and Fit-Out of Various National Museum of the Philippines - Central and Regional Sites (Replacement of Defective Air-conditioning Units at NMFA Building)", some of the existing refrigerant and electrical lines were already below standard and needed to be replaced immediately. | | | |
| OBJECTIVE: To maintain the effective performance and operations of air-conditioning system of the NMFA Building and to provide a satisfactory and safe physical environment for the public and the National Museum collection. | | | |
| <input type="radio"/> SCOPE OF WORK <i>(for Infrastructure Projects)</i> | | | |
| <input checked="" type="radio"/> TECHNICAL SPECIFICATIONS <i>(for Goods/Services Projects)</i> | | | |
| <input type="radio"/> TERMS OF REFERENCE <i>(for Consulting Services Projects)</i> | | | |
| 1. Copper Tube 1-1/8" (0.32mm) (H.D.) | 50 | l.m. | |
| 2. Copper Tube 1/2" (0.32mm) (H.D.) | 50 | l.m. | |
| 3. Copper Tube 3/4" (0.32mm) (S.D.) | 45 | rolls | |
| 4. Copper Tube 3/8" (0.32mm) (S.D.) | 10 | rolls | |
| 5. Copper Elbow 1-1/8" (long radius) | 20 | pcs. | |
| 6. Copper Elbow 1/2" (long radius) | 20 | pcs. | |
| 7. Copper Elbow 3/4" | 152 | pcs. | |
| 8. Copper Elbow 3/8" | 30 | pcs. | |
| 9. Copper Coupling 1-1/8" | 10 | pcs. | |
| 10. Copper Coupling 1/2" | 12 | pcs. | |
| 11. Copper Coupling 3/4" | 78 | pcs. | |
| 12. Copper Coupling 3/8" | 30 | pcs. | |
| 13. Rubber Insulation 1-1/8"x1"x6' (closed cell) | 30 | pcs. | |
| 14. Rubber Insulation 1/2"x1"x6' (closed cell) | 30 | pcs. | |
| 15. Rubber Insulation 3/4"x1"x6' (closed cell) | 400 | pcs. | |
| 16. Rubber Insulation 3/8"x1"x6' (closed cell) | 80 | pcs. | |
| 17. Self-Adhesive Elastomeric Foam Tape | 22 | pcs. | |
| 18. Polyethylene Tape (White) | 150 | pcs. | |
| 19. Rugby | 1 | gal. | |
| 20. Bolts & Nuts 3/8" x 1-1/2" | 88 | pcs. | |
| 21. Dyna Bolt 1/2" x 4" | 100 | pcs. | |
| 22. Silver Rod | 31 | pcs. | |
| 23. MAP Gas 400g | 3 | tanks | |
| 24. THHN Wire Stranded #6 | 1 | box | |
| 25. THHN Wire Stranded #8 | 10 | box | |
| 26. THHN Wire Stranded #10 | 1 | box | |
| 27. THHN Wire Stranded #12 | 12 | box | |
| 28. THHN Wire Stranded #14 | 10 | box | |
| 29. PVC Conduit Pipe 2" | 20 | pcs. | |
| 30. PVC Conduit Pipe 3/4" | 30 | pcs. | |

| | | |
|------------------------------|---|-------|
| 31. Flexible Conduit 1/2" | 9 | rolls |
| 32. Metal Box 10" x 10" x 4" | 6 | pcs. |

SUBMITTALS: Delivery Receipt

SOURCE OF FUND: Budget is available and should be chargeable against General Fund under MOOE – Repairs and Maintenance – Office Equipment for Fiscal Year 2023.

APPROVED BUDGET FOR CONTRACT: Eight Hundred Twenty Thousand Pesos (Php 820,000.00), Inclusive of all applicable taxes.

COMPLETION TIME: The contract shall be effective for **Thirty (30) Calendar Days** reckoned from the date stated in the Notice to Proceed (NTP).

TERMS OF PAYMENT: Full Payment upon project completion and acceptance.

WARRANTY: The Contractor shall provide **One (1) year** warranty reckoned from the date of completion and acceptance. Form of warranty shall be as specified in Section 62.1 of the IRR of R.A. 9184, the Government Procurement Reform Act and its Implementing Rules and Regulations.

CONTRACTOR'S ELIGIBILITY: Requirements for Small-Value Procurement

LIQUIDATED DAMAGES: When the contractor fails to satisfactorily deliver goods under the contract within the specified delivery schedule, inclusive of duly granted time extensions, if any, the contractor shall be liable for damages for the delay and shall pay the procuring entity liquidated damages, not by way of penalty, an amount equal to 1/10 of 1% of the cost of the delayed contract scheduled for every day of delay until such goods are finally delivered and accepted by the procuring entity concerned. In no case shall the sum of the liquidated damages exceed 10% of the total contract price, in which the procuring entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages.

PRE-TERMINATION CLAUSE:

The contract is effective on the date indicated in the NTP and shall remain in full force for **Thirty (30) Calendar Days** or until terminated by either party (NMP or Contractor) upon prior written notice by either party. Termination process shall follow the prescribed procedure under IRR-A R.A. 9184.

The NMP reserves the right to pre-terminate the contract by serving written notice on the Contractor. If the Contractor does not appeal or seek reconsideration of the decision to pre-terminate within Fifteen (15) calendar days from receipt of the notice, the contract is deemed terminated. The grounds for the termination of the contract by the NMP include but not limited to the following:

1. Violation(s) of any of the terms and conditions of the Contract; and
2. Any other act or omission by the Contractor which is detrimental or prejudicial to the interest of the NMP, its employee(s), or the public.

Prepared by:


Checked & Reviewed by:


ROLAN ROEL G. BULAO
 Engineer III - FMD


AR. NELSON M. AQUINO
 Architect IV / OIC, FMD

Date:
 Recommending Approval:

Date:
 Approved by:


ATTY. MA. ROSENNE M. FLORES-AVILA
 Deputy Director-General for Administration


JEREMY BARNs, CESO III
 Director-General

Date:

Date: