



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE OF AWARD

MR. ROEL D. BEDUYA

Authorized Representative

CONNEXIA TECHNOLOGY INCORPORATED

#62 P. Florentino St.

Brgy. Lourdes, Quezon City

Dear Mr. Beduya,

The National Museum of the Philippines is pleased to inform you that the project **“UPGRADING AND REHABILITATION OF NETWORK INFRASTRUCTURE”** with a contract amount of **Two Million Nine Hundred Forty-Two Thousand Three Hundred Fifty-Two Pesos - (Php 2,942,352.00)**.

You are therefore required within three (3) working days from receipt of this Notice of Award to submit this advice with your confirmation of acceptance and to submit within ten (10) calendar days the Performance Security.

Failure to enter into a Contract or to provide the above cited documents within the prescribed period shall constitute a sufficient ground for cancellation of this Award and forfeiture of your Bid Security.

Done this 08 Apr of 2024, 2024.

Thank you.

Conforme:

MR. ROEL D. BEDUYA

Authorized Representative

CONNEXIA TECHNOLOGY INCORPORATED

JEREMY R. BARNES, CESO III

Director-General

Date: 08 APR 2024

ENCL: none
CC: none
BACSEC/AGCAOIII/frff

National Museum of the Philippines Complex, Rizal Park, Ermita, Manila 1000
inquiry@nationalmuseum.gov.ph
www.nationalmuseum.gov.ph
(+63-2) 8298-1100



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

RESOLUTION NO. 2024-15

UPGRADING AND REHABILITATION OF NETWORK INFRASTRUCTURE

WHEREAS, the National Museum of the Philippines, through the Bids and Awards Committee, intends to acquire, by means of Public Bidding, a bonafide contractor for the project mentioned above;

WHEREAS, the Approved Budget for the Contract (ABC) is **Three Million Pesos – (Php 3,000,000.00)** chargeable against General Fund FY 2024;

WHEREAS, on 13 February 2024, an Invitation to Bid was posted and published in the Philippine Government Electronic Procurement System (PhilGEPS) and in the BAC Bulletin Board, pursuant to *Sec. 21 of the 2016 Revised IRR of R.A. 9184*;

WHEREAS, five (5) observers from various government offices and private organizations were invited to witness the bidding process, viz: Commission on Audit (COA); National Historical Commission of the Philippines (NHCP), Philippine Chamber of Commerce and Industry (PCCI), Institute of Politics & Governance, Inc. (IPG), and Museum Employees Organization (MUSEO);

WHEREAS, on 21 February 2024, a Pre-Bidding Conference was held to discuss all matters pertaining to the aforementioned project, i.e. Terms of Reference, Scope of Work, Bidding Documents and others;

WHEREAS, on 08 March 2024, the Committee conducted the Submission and Opening of Bids, attended and participated by a lone bidder, namely Connexia Technology Inc.;

WHEREAS, Connexia Technology Inc. passed the technical, and financial components based on *RA 9184* as checked by the Committee using the pass or fail non-discretionary criteria for evaluation;

WHEREAS, pursuant to *Section 34, Rule X of the 2016 Revised IRR of R.A. 9184*, the Technical Working Group (TWG) subjected Connexia Technology Inc. to Post Qualification Evaluation, being the single calculated bid after the bid evaluation conducted by the Committee;

WHEREAS, the TWG, after thorough and proper evaluation, confirmed and declared Connexia Technology Inc. as post-qualified and responsive to the requirement set for the aforementioned project;

NOW, THEREFORE, we the members of the Bids and Awards Committee hereby recommend as we hereby **RECOMMEND** that the project **UPGRADING AND REHABILITATION OF NETWORK INFRASTRUCTURE**, be awarded to **Connexia Technology Inc.**, with a contract amount of **Two Million Nine Hundred Forty-Two Thousand Three Hundred Fifty-Two Pesos – (Php 2,942,352.00)**.


Done this **01** **APR** 2024 day of _____, 2023 at the City of Manila, Philippines.



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES


National Museum of the Philippines Bids and Awards Committee


ATTY. MA. ROSEMYE M. FLORES-AVILA
Chairperson



ATTY. EDWARD E. CONSERACION
Vice-Chairperson


LAURO B. INOVERO
Member


MARIANATHE KAY F. MISA
Member


RESTY D. MORANCIL
Provisional Member
Project-in-charge

Approved:


JEREMY R. BARNES
Director-General
National Museum of the Philippines