



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

BID BULLETIN
NO. 2025-01

Project Title : **REPLACEMENT OF FLOOR TILES OF EXTENSION GALLERY AT NMP BUTUAN**

Item No. 1 : Rescheduling of Pre-Bidding Conference

Due to inclement weather and the subsequent announcement by the Office of the President, suspending work in government offices in Metro Manila on Tuesday, **July 22, 2025**, the National Museum of the Philippines Bids and Awards Committee would like to inform that the **Pre-Bidding Conference** is hereby **postponed** and will be **rescheduled at the soonest practicable time**.

The Bids and Awards Committee (BAC) will issue a separate bulletin indicating the new schedule of the Pre-Bidding Conference for the abovementioned projects.

For your information and guidance.

Thank you for your understanding.

Done this 21st day of July 2025.

Prepared by:

Approved by:

“Original Signed”

ATTY. JOY ANGELA C. AGCAOILI

Head, BAC Secretariat

“Original Signed”

ATTY. MA. CECILIA U. TIROL

Chairman, Bids and Awards Committee
Infrastructure and Consultancy

ENCL: NONE
CC: NONE
BACSEC/AGCAOILI/mecq