



**PAMBANSANG MUSEO NG PILIPINAS**  
**NATIONAL MUSEUM OF THE PHILIPPINES**

**BID BULLETIN**  
**NO. 2025-01**

Project Title : **SUPPLY, DELIVERY & INSTALLATION OF SMOKE EXTRACTOR AND VENTILATION SYSTEM AT NMFA BUILDING**

Item No. 1 : Rescheduling of Pre-Bidding Conference

Pursuant to Memorandum Circular No. 89, suspending work in government offices in Metro Manila on Tuesday, **July 22, 2025** due to inclement weather, the National Museum of the Philippines Bids and Awards Committee would like to inform that the **Pre-Bidding Conference** is hereby **postponed** and will be **rescheduled at the soonest practicable time**.

The Bids and Awards Committee (BAC) will issue a separate bulletin indicating the new schedule of the Pre-Bidding Conference for the abovementioned project.

For your information and guidance.

Thank you for your understanding.

Done this 21<sup>st</sup> day of July 2025.

Prepared by:

Approved by:

**(SGD)**

**ATTY. JOY ANGELA C. AGCAOILI**

Head, BAC Secretariat

**(SGD)**

**MAILEEN P. RONDAL**

Chairperson, Bids and Awards Committee  
Goods and Services

ENCL: NONE  
CC: NONE  
BACSEC/AGCAOILI/mecq