## **NOTICE OF AWARD**

Date: 2 4 JUL 2025

JOEL B. BAUZON

Authorized Representative

WATTSAVERS ENERGY SERVICES COMPANY

Blk. 15, Lot 4B, Baht St., Lores Country Homes,
San Roque, Antipolo City

Dear Mr. Bauzon:

The National Museum of the Philippines is pleased to inform you that the project Preventive Maintenance of Fire Sprinkler at Central NMP, and Supply, Delivery, & Installation of Additional Fire Sprinkler Lot 2: Supply, Delivery & Installation of Additional Fire Sprinklers at NMFA Building through Negotiated Procurement – Section 53.9 (Small Value Procurement) is hereby awarded to Wattsavers Energy Services Company, with a contract amount of Three Hundred Fifty-Four Thousand Nine Hundred Pesos (PHP 354,900.00).

You are therefore required to submit your confirmation of acceptance within five (5) working days from receipt of this Notice.

Failure to provide the above-mentioned confirmation of acceptance shall constitute a sufficient ground for cancellation of this award.

Thank you.

JEREMY BARNS, CESO III

Director-General 💜

Conforme:

JOEL B. BAUZON

Authorized Representative

WATTSAVERS ENERGY SERVICES COMPANY

Date: 07.25.25

ENCL: NONE

BACSEC/AGCAOILI/mgoi

National Museum of the Philippines Complex, Rizal Park, Ermita, Manila 1000 inquiry@nationalmuseum.gov.ph www.nationalmuseum.gov.ph (+63-2) 8298-1100



## VERIFICATION OF DOCUMENTS FORM Goods and Services-Small Value (PhP 500,001.00 - PhP 1,000,000.00)

Document Reference No.	NMP-BAC-F-016	
Effectivity Date:	24 April 2023	
Version no.:	2023-000	

PROJECT TITLE	PREVENTIVE MAINTENANCE OF FIRE SPRINKLER AT CENTRAL NMP, AND SUPPLY, DELIVERY, & INSTALLATION OF ADDITIONAL FIRE SPRINKLER LOT 2: SUPPLY, DELIVERY & INSTALLATION OF ADDITIONAL FIRE SPRINKLERS AT NMFA BUILDING	
PROJECT LOCATION	NATIONAL MUSEUM OF THE PHILIPPINES	
APPROVED BUDGET FOR THE CONTRACT (ABC)	PHP 455,000.00	
ABSTRACT NUMBER	SV-BAC-2025-043	

	IGIBILITY DOCUMENTS	WATTSAVERS ENERGY SERVICES COMPANY	IHUDYAT INCORPORATION
1	PhilGEPS Certificate of Registration Number	COMPLIED	COMPLIED
2	Mayor's/Business Permit	COMPLIED	COMPLIED
3	Revised Omnibus Sworn Statement	COMPLIED	COMPLIED
4	Income tax Return (Latest)	COMPLIED	COMPLIED
5	Total Bid (PhP)	PHP 354,900.00	PHP 380,000.00
	REMARKS	PASSED	PASSED

Done this 11th day of JULY, 2025

Prepared by:

COS - BAC Secretariat

Approved by:

ATTY. JOY ANGELA C. AGCAOILI

Head, BAC Secretariat

Conforme as to Specification:

This document contains information of the National Museum of the Philippines. Any disclosure and reproduction are prohibited except upon written permission by the National Museum of the Philippines